

One estimate from the kit

This PDF is a sample: one filled hall-bath quote from a fake remodel. The paid kit is the blank print PDF, Excel with math, a filled example, and a short quoting guide. Do not use this sample on a real job. Template only. Not legal advice and not a contract. Practices vary by job, contract, and location.

This is a quote, not an invoice and not a contract. Valid dates belong on the page.

CONTRACTOR Harbor & Pine Construction	ESTIMATE # 26-114-Q1	DATE Feb 18, 2026
CLIENT Sarah Chen	JOB / ADDRESS 1847 Cedar Ave, Tacoma WA — hall bath remodel	
VALID UNTIL Mar 20, 2026	SCOPE IN ONE LINE Gut and remodel hall bath; owner-selected tile and vanity	

LINE ITEMS				
DESCRIPTION	QTY	UNIT	UNIT \$	AMOUNT \$
Demo bath to studs, haul-off	1	ls	1,200.00	1,200.00
Rough plumbing relocate (tub/shower valve)	1	ls	1,850.00	1,850.00
Tub/shower install, owner-supplied tub	1	ls	640.00	640.00
Tile surround + floor, thinset, grout	85	sf	22.00	1,870.00
Vanity, toilet, trim, paint	1	ls	1,480.00	1,480.00
LABOR + MATERIALS \$ 7,040.00	MARKUP % 20	MARKUP \$ 1,408.00	TOTAL THIS QUOTE \$8,448.00	

INCLUDED / EXCLUDED (PLAIN ENGLISH)	
INCLUDED Labor, standard fittings, haul-off Permit pull if city requires (fees extra)	NOT INCLUDED Tile, tub, vanity (owner supply) Unforeseen rot / rewire Extra work — separate ticket

Signature accepts this quote as a price for the scope above. It is not a contract unless you attach one.

CONTRACTOR · SIGNATURE / DATE Mike Hale · 2/18/2026	CLIENT · ACCEPTS QUOTE · SIGNATURE / DATE
--	---